



DE-RP07-08ID14813

PART I – THE SCHEDULE

SECTION B

SUPPLIES OR SERVICES AND PRICES/COSTS

TABLE OF CONTENTS 

1B.1
TYPE OF CONTRACT - ITEMS BEING ACQUIRED


1B.2
CONTRACT FUNDING


1B.3
TOTAL ESTIMATED COST AND FEE


1B.4
PERFORMANCE INCENTIVES


3B.5 
ITEMS NOT INCLUDED IN ESTIMATED COST


4B.6
OBLIGATION OF FUNDS


4B.7
MATERIAL DIFFERENCES





PART I – THE SCHEDULE

SECTION B

SUPPLIES OR SERVICES AND PRICES/COSTS
B.1
TYPE OF CONTRACT - ITEMS BEING ACQUIRED

This is a cost-plus-award-fee (CPAF) contract that includes performance incentives.  The Contractor shall be responsible for planning, managing, integrating, and executing the work described in Section C, Statement of Work (SOW).  The Contractor shall furnish all personnel, facilities, equipment, supplies, and services (except for the Government-furnished facilities and equipment listed in Exhibit C.2 and in Section J, Attachment H) and otherwise do all things necessary for performing in a safe, efficient, and effective manner.  

B.2
CONTRACT FUNDING 
Funds obligated to the contract are available until expended (i.e., uncosted funds carry forward to subsequent years).  It is anticipated contract funding will be incrementally provided.  
B.3
TOTAL ESTIMATED COST AND FEE
(a)
The Estimated Cost is $_________, and the maximum fee is $__________.  
(b)
Transition costs are $_________.  There is no fee for transition work.
B.4
PERFORMANCE INCENTIVES 
Waste Disposition Incentive
To earn this fee as provided below, the Contractor shall complete waste disposition in accordance with Section C.4.  However, this fee will not be paid for any wastes addressed in Sections C.3.3 and C.11.
Maximum Fee:  $_________ 
(a)
Waste Disposition Incentive for the first 28,900 cubic meters (m3).  

Available Fee:  $_________ ($___/m3) 

(b)
Waste Disposition Incentive for the remaining estimated 7,200m3.  

Available Fee:  $_________ ($___/m3) 
Fee for the last 7,200m3 may be earned only after disposition of the first 28,900m3 in (a) above.

This portion of the fee is based on the assumption that there will be no more than 7,200m3 of waste remaining once the first 28,900m3 has been dispositioned.  If the amount of waste remaining is less than 7,200m3, fee will be earned at the per m3 rate specified in (b).

Waste Disposition is defined as:
· Transuranic (TRU) waste is stored* waste or offsite waste (see Section C.3.4) that has been processed such that it is certified for disposal (see Section C.4) in the Waste Isolation Pilot Plant (WIPP) Waste Information System (WWIS), and is transported beyond the boundary of the state of Idaho in accordance with the Idaho Settlement Agreement; and
· Mixed Low-Level Waste (MLLW) is stored* waste that has been characterized, packaged, and certified to meet the applicable treatment and/or disposal facilities’ waste acceptance criteria, transported beyond the boundary of the state of Idaho, and is accepted by the appropriate treatment/disposal facility.  
*Stored waste is waste stored in a retrievable, above ground configuration and identified by the Department of Energy (DOE) as part of the original 65,000m3 of Historically Managed Stored TRU Waste.

(c)
Waste Disposition incentive fee is paid on a per m3 basis, and the Contractor shall submit requests for payment of fee for waste dispositioned in increments of not less than 1,000m3.  Only the volume of the original waste container (prior to overpacking, compaction, etc.) will be considered for the volume of waste disposed.  Shipment of waste to WIPP that was certified prior to the beginning of the contract period is not eligible for earning fee.
(d)
However, fee is provisional and may be withheld by the Government to the extent the Contractor’s performance is inadequate in the following areas:  (1) earned value performance; (2) safety performance; (3) WIPP baseline shipping schedule performance; (4) shipment of adequate quantities of the Idaho Cleanup Project (ICP) waste exhumed from the Subsurface Disposal Area; (5) facility maintenance obligations; (6) investment in reliability improvements; and (7) sustained progress on disposition of waste that cannot be shipped to WIPP.  Only the volume of the original waste container (prior to overpacking or treatment) will be considered for the volume of waste disposed.    
(e)
Further, at the completion of the Waste Disposition incentive, the Contracting Officer will make a final fee determination (“earned fee”).  The amount of earned fee will be at the sole discretion of the Contracting Officer, considering a final evaluation of the Contractor’s performance in the areas identified in paragraph (d) above.  The Government will not pay interest on provisional fee that becomes earned fee under this subparagraph. 

(f)
If the total allowable cost exceeds the estimated cost at the end of the performance period, whether or not the Waste Disposition incentive is completed, fee may be decreased as determined by the Contracting Officer.  
(g)
If the provisional fee payments made during the period of the contract are greater than the overall fee that is calculated by the Contracting Officer in the final fee determination, the Contractor shall reimburse the amount of fee already paid that is greater than that earned and shall pay interest to DOE in accordance with the prevailing Treasury rate(s) in effect at the time the payments were made.
(h) 
Fee Limitation

No base fee will be paid under this contract.  There is a single fee pool under this contract.  If the Contractor is a consortium, joint venture, or other teaming arrangement, the fee earned may be distributed by the Contractor among the team members, as the Contractor deems appropriate. Separate additional subcontractor fee for teaming members shall not be considered an allowable cost under the contract. If a separate subcontractor, supplier, or lower-tier subcontractor is a wholly owned, majority owned, or affiliate of any team member, any fee or profit earned by such entity shall not be considered an allowable cost under this contract.

B.5 
ITEMS NOT INCLUDED IN ESTIMATED COST
The Government reserves the right to require the contractor to perform additional work scope defined in Section C.11 Processing TRU Waste from Other INL Tenants or Other DOE Sites.  If additional funding is made available, DOE may add this work scope to be completed by September 30, 2015.  The additional work to be performed, the estimated costs, and the associated fee will be negotiated and the contract will be modified prior to the Contractor commencing any such work.  Fee earned as a result of completion of additional work scope is not included in the maximum fee specified in B.3(a) above.
B.6
OBLIGATION OF FUNDS


Total funds in the amount of $(TBD) [the Government will provide this number when funds are obligated to the contract] are obligated herewith and made available for payment of allowable costs and fee from the effective date of the contract through (TBD) [provided by the Government], subject to Federal Acquisition Regulation (FAR) Clause 52.232-22 Limitation of Funds.
B.7
MATERIAL DIFFERENCES
At contract takeover, the Contractor shall identify any material differences in the actual contract conditions compared to the projected status established in the Request for Proposal (RFP), and shall notify the Contracting Officer of such differences within 60 days after contract takeover.  Untimely submissions will not be considered.  The DOE will independently evaluate this status.  The Contractor and/or DOE evaluations of Material Differences may result in changes to the Statement of Work and a Request for Equitable Adjustment that would increase or decrease the Estimated Cost and available fee.
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