

<b>AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT</b>				1. CONTRACT ID CODE See Block #2		PAGE OF PAGES 1 of 5	
2. AMENDMENT/MODIFICATION NO. 001		3. EFFECTIVE DATE 04 AUG 2006		4. REQUISITION/PURCHASE REQ.NO.		5. PROJECT NO. (If applicable)	
6. ISSUED BY FAD/SSD CODE DEPARTMENT OF ENERGY NNSA SERVICE CENTER PO BOX 5400 ALBUQUERQUE, NM 87185-5400 LINDA M. WORTHINGTON 505-845-4693  lworthington@doeal.gov		898358		7. ADMINISTERED BY (If other than Item 6) CODE			
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code)				(X)		9A. AMENDMENT OF SOLICITATION NO. DE-RP52-06NA27521	
				X		9B. DATED (SEE ITEM 11) 17 JUL 2006	
						10A. MODIFICATION OF CONTRACT/ORDER NO.	
						10B. DATED (SEE ITEM 13)	
CODE		FACILITY CODE					
<b>11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS</b>							
<input checked="" type="checkbox"/> The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers <input type="checkbox"/> is extended, <input checked="" type="checkbox"/> is not extended. Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing Items 8 and 15, and returning 1 copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.							
12. ACCOUNTING AND APPROPRIATION DATA (If required)							
<b>13. THIS ITEM APPLIES ONLY TO MODIFICATION OF CONTRACTS/ORDERS, IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.</b>							
<input checked="" type="checkbox"/> (X) <div style="display: flex; justify-content: space-between;"> <div style="width: 45%;"> A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: ( ) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. ITEM 10A.  B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation data, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).  C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:  D. OTHER (Specify type of modification and authority) </div> <div style="width: 50%;"></div> </div>							
<b>E. IMPORTANT:</b> Contractor <input type="checkbox"/> is not, <input type="checkbox"/> is required to sign this document and return _____ copies to the issuing office.							
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) <b>SEE ATTACHED</b>							
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.							
15A. NAME AND TITLE OF SIGNER (Type or print).				16A. NAME AND TITLE OF SIGNER (Type or print)  MARIA E. MANN			
15B. CONTRACTOR/OFFEROR		15C. DATE SIGNED		16B. UNITED STATES OF AMERICA		16C. DATE SIGNED	
_____ (Signature of person authorized to sign)				BY _____ (Signature of Contracting Officer)			

The purpose of this amendment is to change the performance period and clarify some issues.

1. Performance time for this contract will be 120 calendar days after notice to proceed.
2. The following changes are to be made to the "Building 231 Westside Reroof Project - Task Scope of Work" dated 4/12/06.
  - a. In Section 11 "New Roofing Systems", Malarkey "625 Panoply" cap sheet should be replaced with **"Malarkey "625 Paragon" cap sheet** for all roof sections.
  - b. In Section 11.c. "Section D", 1 inch polyisocyanurate insulation should be replaced with **2 inches polyisocyanurate insulation.**
  - c. In Section 12.e "Sheet Metal Work", replace the sentence "Where damaged or missing, replacing existing gutters, and downspouts to match existing design in prefinished galvanized sheet metal" with the sentences **"Replace all existing gutters. Where damaged or missing, replacing existing downspouts to match existing design in prefinished galvanized sheet metal."**
  - d. In Section 4 first bullet item, replace the sentence "Refer to provisions of Section 01120, which shall be in effect" with **"Refer to the Security Provisions document included in the bid package for this project"**.
3. In addition, please add the following work in the project scope:
  - a. In Section B, under the Additive Alternate One, **include the work to remove the abandoned equipment platforms for FHE-87 and FHE-88 on roof Section F. (The equipment will be removed by others prior to the project start)**
  - b. In Section B, **Add Additive Alternate Two to include the reroof work for roof Section H, approximately 94 sq.ft. area.**

Existing Roof Section H (Built in 1968): Metal deck with structural slope, 1 inch rigid insulation, built-up roofing with gravel ballast. See Attached as-built drawings and details

New Roofing System: Mechanically fasten 2 inches of polyisocyanurate insulation to metal deck using NRTL-listed fasteners that meet the wind-uplift rating. Hop mop 1/4 thick Dens-deck as a cover board over the insulation. Hop mop three-ply asphalt built-up roofing with Malarkey "625 Paragon" cap sheet. Replace existing gutter. Also include all required additional work for this roof section that is described in the Task Scope of Work Section 12 "Additional Work".

4. Clarification:

Two defects on the existing sheet metal cap of the mechanical equipment platform for FHE-78/79 were observed during the pre-bid roof walk. The contractor will not be held responsible for the water-tightness of the platform sheet metal caps with existing defects. However, the contractor is responsible for any damages to the platform sheet metal caps during construction. The contractor is responsible for the water-tightness of the roofing system including the areas at the platform edges.

5. Question: The task scope of work calls for three piles of roofing to be installed directly over the 1/4" dens deck. The Master Spec for BUR calls for a SBS modified base sheet. Please clarify this issue?

Answer: In the Task Scope of Work Section 11 " New Roofing Systems", we stated that "No base sheet is required between the cover board and the three-ply roofing" even though the Master Specification calls for a SBS-modified-asphalt base sheet over the cover board in Section 07514 "Built-up Insulated Asphalt

SCHEDULE OF CHANGES

Roofing". For this project, the SBS base sheet is not required between the cover board and the three-ply asphalt roofing as stated in Task Scope of Work.

6. Additional construction details:

Two details are attached to show the proposed Stairwell Penthouse wall base and the sloped roof base construction.

ITEM	SUPPLIES OR SERVICES	Qty Purch Unit	Unit Price Total Item Amount
<b>0003</b>	CLIN Establish	1	
		Lot	
	<i>Noun:</i>	OPTION TO REPLACE SECTION H	
	<i>NSN:</i>	N - Not Applicable	
	<i>Contract type:</i>	J - FIRM FIXED PRICE	
	<i>Inspection:</i>	DESTINATION	
	<i>Acceptance:</i>	DESTINATION	
	<i>FOB:</i>	DESTINATION	
	<i>Descriptive Data:</i>		
	CLIN 0003 is optional and to be exercised at the descretion of the Government during the first 60 days after contract award.		

The contractor shall provide all the materials, construction and labor to re-roof the following roof section of Building 231:  
Section H: Approx 94 SF

New Roof System: Mechanically fasten 2 inches of polyisoyanurate insulation to metal deck using NRTL-listed fasteners that meet the wind-upleft rating. Hot mop 1/4 inch t hick Dens-deck as a cover board over the insulation. Hop mop three-ply asphalt built-up roofing with Malalarkey "625 Paragon" cap sheet. Replace existing gutter. Also include all required additional work for this roof section that is described in the Task Scope of Work Section 12 "Additional Work".

SCHEDULE OF CHANGES

ITEM	SUPPLIES SCHEDULE DATA	QTY	TRANS PRI	DATE
0003		1		
	<i>Noun:</i>	OPTION TO REPLACE SECTION H		

LIST OF ATTACHMENTS

DOCUMENT	PGS	DATE	TITLE
ATTACHMENT 6	4	04 AUG 2006	NEW DRAWINGS